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CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

TRAFFIC CONTROL GENERAL NOTES

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

1. ALL SIGNS, DELINEATORS, BARRICADES, MINIMUM SPACING
OF CHANNELING DEVICES, ETC. AND THEIR INSTALLATION SHALL
CONFORM TO THE STATE OF CALIFORNIA MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES (MUTCD) LATEST EDITION.

2. CITY OF CORONA RESERVES THE RIGHT TO OBSERVE THESE
TRAFFIC CONTROL PLANS IN USE AND TO MAKE ANY NECESSARY
CHANGES AS FIELD CONDITIONS WARRANT.  ANY CHANGES SHALL
SUPERSEDE THESE PLANS AND SHALL BE INSTALLED PER THE
MUTCD WITH THE APPROVAL OF THE CITY TRAFFIC ENGINEER OR
THE PUBLIC WORKS FIELD INSPECTOR.  THE EXACT LOCATION AND
TYPE OF TRAFFIC CONTROL DEVICES SHALL BE DETERMINED BY
THE ENGINEER OR THE FIELD INSPECTOR BASED UPON
CONSTRUCTION CONDITIONS.

3. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL
AND MAINTAIN TRAFFIC CONTROL DEVICES AS SHOWN HEREIN, AS
WELL AS ANY ADDITIONAL TRAFFIC CONTROL DEVICES AS MAY BE
REQUIRED TO INSURE SAFE MOVEMENT OF TRAFFIC AND
PEDESTRIANS THROUGH AND AROUND THE WORK AREA AND
PROVIDE MAXIMUM PROTECTION AND SAFETY TO CONSTRUCTION
WORKERS.

4. THE CONTRACTOR SHALL NOTIFY CORONA CRUISER OR ANY
OTHER AFFECTED TRANSIT SERVICES AT LEAST SEVEN (7)
WORKING DAYS PRIOR TO CONSTRUCTION; (951) 279-3763.

5. THE CONTRACTOR SHALL NOTIFY ALL AFFECTED RESIDENTS
AND BUSINESSES SEVEN (7) WORKING DAYS PRIOR TO
CONSTRUCTION.  ACCESS TO DRIVEWAYS WILL BE MAINTAINED AT
ALL TIMES UNLESS OTHER ARRANGEMENTS HAVE BEEN MADE.

6. THE EXACT WIDTH OF THE LATERAL BUFFER SPACE TO
SEPARATE THE TRAFFIC SPACE FROM THE WORK SPACE AND/OR
OPEN EXCAVATIONS SHOULD BE (5') OR DETERMINED BY
ENGINEERING JUDGMENT AND APPROVED BY THE PUBLIC WORKS
FIELD INSPECTOR.

7. TRAFFIC SIGNAL SHALL REMAIN IN OPERATION AT ALL TIMES.
IF CONSTRUCTION INTERFERES WITH SIGNAL OPERATION, THE
CONTRACTOR SHALL CONTACT PUBLIC WORKS TRAFFIC
ENGINEERING DIVISION PRIOR TO CONSTRUCTION TO COORDINATE
SIGNAL OPERATION CHANGES.  CONTACT  GABRIEL HERNANDEZ
AT (951) 279-3709.

8. CONTRACTOR SHALL COVER ALL CONFLICTING SIGNS
DURING THE CONSTRUCTION.

9. ALL TRAFFIC CONTROL SIGNS ON BARRICADES LEFT
OVERNIGHT SHALL BE INSTALLED WITH FLASHING BEACONS.

10. ALL EXCAVATIONS SHALL BE BACK FILLED AND/OR RECESSED
PLATED DURING NON-WORKING HOURS. ADD STEEL PLATES AHEAD
SIGNING.

11. ONLY ONE PHASE OF WORK TO BE DONE AT A TIME.
COMPLETE ONE PHASE BEFORE BEGINNING NEXT.

 TRAFFIC CONTROL PLANS
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TURN RIGHT

R3-7(R)

OPEN
TRENCH

C27(CA)

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8AM - 3PM

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

SIGNALIZED
INTERSECTIONS

FOOTHILL PARKWAY 2 RIGHT LANE CLOSURE

R10-6 W3-5(35)

SPEED
LIMIT

35

FAB - FLASHING
ARROW BOARD

75'-100' GAP

540' MERGING TAPER

180' BIKE TAPER

M
A

TC
H

LI
N

E
 'C

'
SE

E 
AB

O
VE

 L
EF

T

MATCHLIN
E 'C

'

SEE BELO
W R

IG
HT

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

540'

MERGING TAPER

75'-100'

GAP

75'± TANGENT

350'

350'
350'

M
A

TC
H

LIN
E

 'D
'

SEE SH
EET 5

50'
TANGENT

75'-100'
GAP

160'±

W4-2(R)

LEGENDFOOTHILL PARKWAY 2 RIGHT LANE CLOSURES
PHASE 3

100'

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

R4-7a

G20-5aP
& R2-1(35)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01

7/13/2017
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CHANGES 
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● ● ● ● ● ●●●●●●●●●●●●●●●●●●●●●●●

● ● ● ● ● ● ● ●
13' (MIN) LANE

PAINTED MEDIAN

 C27(CA)
& C30(CA)

 C27(CA)
& C30(CA)

 C27(CA)
& C30(CA)  C27(CA)

& C30(CA)

FOOTHILL PARKWAY
POSTED SPEED: 45 MPH

RAISED MEDIAN

FOOTHIL
POSTED 

45' (MAX) CONE
SPACING (TYP)

BIKE LANE
PARKWAY

SIDEWALK
BIKE LANE

PARKWAY
SIDEWALK

BIKE LANE

13'

13'

10'

W13-1P(35)

G20-5aP
& R2-1(35)

G20-5aP
& R2-1(35)

SIDEWALK
SIDEWALKSIDEWALK

(NEW STREET)

BIKE LANE

12'
11'

5'

 C9A(CA)

NOTE TO CONTRACTOR:
PLEASE COORDINATE SIGNAL OPERATION
CHANGES WITH TRAFFIC ENGINEERING 48

HOURS PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

20' CONFLICT
SPACING (TYP)

●
●

●
●

●
●

●

●
●

●
●

●

●
●

●
●

●

●
●

●●●●●●

● ● ● ●

S S
PAINTED MEDIAN

R4-7a

R4-7a

G20-2
W20-1

W1-4(R)

C12(CA)

W20-1

12' (M
IN

) LAN
E

12' (MIN) LANE

●
●

●
●

G20-2

W20-1

 C27(CA)
& C30(CA)

G20-2

FOOTHILL PARKWAY
POSTED SPEED: 45 MPH

BEDFORD CANYON

POSTED SPEED: 40 MPH

C9A(CA)W3-4

NE

BIKE LANE
SH

O
U

LD
ER

SH
O

U
LD

ER

13'

12'

10'
11'
12'

11'

14'
11'

12' 12'

14'

12' 12'

SIDEWALK

C30(CA)

PROVIDE TEMPORARY
LIMIT LINE FOR LEFT
TURN LANE.

W3-5(30)

G20-5aP
& R2-1(30)

G20-5aP
& R2-1(30)

*
FLAGGER TO ASSIST

PEDESTRIANS AT
CROSSWALKS

W3-5(35)W13-1P(35)

*
*

I-15 S/B
ONRAMP

I-15 S/B
OFFRAMP

PAINTED MEDIAN

BIKE LANE

12'
11'

5'

11'

 C9A(CA) W3-4

C
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK ZONE

CONE OR
DELINEATOR

W20-1

C30(CA)

G20-2 R4-7a

CONE SIGN

TYPE I BARRICADE
W/ SIGN

TYPE III BARRICADE
W/ SIGN

FLAGTREE
W/ VINYL SIGN

5

M
A

TC
H

LI
N

E
 'D

'
SE

E 
SH

EE
T 

4

M
A

TC
H

LI
N

E
 'E

'
S

E
E

 B
E

LO
W

 L
E

FT

M
A

TC
H

LI
N

E
 'E

'
S

E
E

 A
B

O
V

E
 R

IG
H

T

350'

50
0'

250'

WORK ZONE

LENGTH AS REQ'D

WORK ZONE

LENGTH AS REQ'D

100' TAPER

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8AM - 3PM

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

SIGNALIZED
INTERSECTIONS

C12(CA)

OPEN
TRENCH

C27(CA)C9A(CA)

FLAGGER

BE
PREPARED

W3-4

PROPOSED SEWER
FORCE MAIN

PROPOSED SEWER
FORCE MAIN

100'

50'

FOOTHILL PARKWAY RIGHT LANE CLOSURE (CONT'D)

FOOTHILL PARKWAY RIGHT LANE CLOSURE (CONT'D)
PHASE 3 (CONT'D)

W3-5(35)

SPEED
LIMIT

35

250'

250'

160' SHIFTING TAPER

NOTE:
CONTRACTOR SHALL MAINTAIN

STEEL PLATES OVER OPEN EXCAVATIONS
DURING NON-WORKING HOURS.

USE (W8-24) "STEEL PLATES AHEAD" SIGNS AS NEEDED

300' (MAX) SIGN SPACING (TYP)

200' (MAX) SIGN SPACING (TYP)

175'
LEGEND

W1-4(R)

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

5'

SPEED
LIMIT

W3-5(30)

30

G20-5aP
& R2-1(30)

G20-5aP
& R2-1(35)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01

7/13/2017



17' 15'

S
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●
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●
●
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●

●
●

●
●

● ● ● ● ● ●
●

●
● ●●●●●●

● ● ● ● ● ● ●

W20-1

RAISED MEDIAN

C30(CA)

R4-7a

FOOTHILL PARKWAY

POSTED SPEED: 45 MPH
STATE ST

TEDDY BEAR LN

EL CERRITO RD

ROCKWELL RD

11' (MIN) LANE

W12-1

R3-7(L)

R4-7a

W20-1
G20-2

CROSSROADS ST

W20-1

G20-2

22' CONFLICT
SPACING (TYP)

BIKE LANE

G20-2

BIKE LANE

BIKE LANE

SIDEWALK

PARKWAY

BIKE LANE

R
AISED

 M
ED

IAN

17'

13'

11'

13'
13'

11'
13'

11'

13'
12'

12'

12'

13'

11'

13'

12'

11'

17'12'
10'14'

26'
28'

30'

22'

30'

40'

36'

36'

28'

11'

12'

12'

13'

11'

12'

5'

SIDEWALK

SIDEW
ALK

SIDEW
ALK

G20-5aP
& R2-1(35)

FAB

11' (MIN) LANE

C30(CA)

C30(CA)

11' (MIN) LANE

R3-7(L)

5'

5'

11' (MIN) LANE

13'

5'

W20-1
G20-2

NOTE TO CONTRACTOR:
PLEASE COORDINATE SIGNAL OPERATION
CHANGES WITH TRAFFIC ENGINEERING 48

HOURS PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

SIDEWALK

BIKE LANE

5'

●

●

●

●

●
●

●

●

●

C30(CA)

C30(CA)

W1-4(R)

10' CONFLICT
SPACING (TYP)

C30(CA)

RAISED MEDIAN

G20-5aP
& R2-1(35)

G20-5aP
& R2-1(35)

G20-5aP
& R2-1(35)

B

W3-5(35)

RAISED MEDIAN

SIDEWALK

PARKWAY

SIDEWALK
BIKE LANE

●
●

●
●

●
●

●
●

●
●

●

●

●

●

●

●

●
●

●

●

●
●

W20-1

W20-5(L)

FAB

W4-2(L)

G20-2

C30(CA)

FOOTHILL PARKWAY

POSTED SPEED: 45 MPH

BIKE LANE

SIDEWALK

RAISED MEDIAN

G20-5aP
& R2-1(35)

C
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f C
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

FOOTHILL PARKWAY 2 LEFT LANE CLOSURES
PHASE 4

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK ZONE

CONE OR
DELINEATOR

W20-1

C30(CA) G20-2 R4-7a

TYPE I BARRICADE
W/ SIGN

FLAGTREE
W/ VINYL SIGN

6

W12-1

R3-7(L)

LEFT LANE

TURN LEFT

75' - 100'
GAP

170'± TANGENT

270' SHIFTING TAPER

990'±

TANGENT

10
0'

M
A

TC
H

LIN
E

 'G
'

SEE SH
EET 7

100'

80'±

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

SIGNALIZED
INTERSECTIONS

LANE
CLOSED
AHEAD

W20-5(L)

FOOTHILL PARKWAY LEFT LANE CLOSURE

W3-5(35)

SPEED
LIMIT

35

215'± TANGENT

110'± TANGENT

W1-4(R)

FAB - FLASHING
ARROW BOARD

CONE SIGN

250'200' (MAX) SIGN SPACING (TYP)

300' (MAX) SIGN SPACING (TYP)

MATC
HLI

NE 'F
'

SEE A
BOVE LE

FT

MATC
HLI

NE 'F
'

SEE B
ELO

W
 R

IG
HT

540' MERGING TAPER

350'

350'

350'

540'
MERGING
TAPER

LEGEND

W4-2(L)

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

G20-5aP
& R2-1(35)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01

7/13/2017
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PAINTED MEDIAN

C30(CA)

G20-2

G20-2

W20-1

10' (MIN) LANE

11' (MIN) LANE

FOOTHILL PARKWAY
POSTED SPEED: 45 MPH

BEDFORD CANYON

POSTED SPEED: 40 MPH

I-1
5 

S/
B

O
FF

R
A

M
P

C27(CA)

C27(CA)

BIKE LANE
PARKWAY

SIDEWALK

BIKE LANE

BIKE LANE
BIKE LANE

SHOULDER

45' (MAX) CONE
SPACING (TYP)

11'

13'
10'

11'
12'

11'

12'

11'

12' 12'

14'

W20-1 G20-2

12' 12'

16'

14'

11'

W1-4(L)

5'

COVER EXISTING R3-7(R) SIGNS
DURING CONSTRUCTION

AND INSTALL R3-6(R)

SIDEWALK

C27(CA)

I-15 S/B

ONRAMP

12'

12'

● ● ●

●●●

C30(CA)

W1-4(L)

●
●

●

●

●
●

●
●

●
●

●

R3-2

R3-2

R4-7a

SIDEWALK

11' (MIN) LANE

(NEW STREET)

RAISED MEDIAN

W1-4(R)

C12(CA)

W20-1

C30(CA)

PROVIDE TEMPORARY
LIMIT LINE●

●
●
●
●
●
●
●
●

●

R4-7a

W12-1

C27(CA)

C30(CA) ●●●●
●

22' CONFLICT
SPACING (TYP)

R3-7(L)

NOTE TO CONTRACTOR:
SET SIGNAL TO FLASH RED

NOTE TO CONTRACTOR:
PLEASE COORDINATE SIGNAL OPERATION
CHANGES WITH TRAFFIC ENGINEERING 48

HOURS PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

20' CONFLICT
SPACING (TYP)

G20-5aP
&R2-1(35)

G20-5aP
&R2-1(35)

●●●●●●●● ● ● ●

●
●

●
●

●
● ● ● ● ● ● ● ●

●
●
●
●

●

FOOTHILL PARKWAY
POSTED SPEED: 45 MPH

RAISED MEDIAN
12' (MIN) LANE

BIKE LANE
PARKWAY

SIDEWALK

BIKE LANE
45' (MAX) CONE
SPACING (TYP)

12'

12'
13'

11'

13'
12'

11'

12'
12'

13'
11'

12'

11'

13'

13'

12'

12'
5'

5'

SIDEWALK

SIDEWALK

' (MIN) LANE

C30(CA)

C30(CA)

C30(CA)

G20-5aP
&R2-1(35)

W13-1P(35) W13-1P(35)

5'

13'

5'

)

-5aP
(35)

S

W20-1

G20-2

●●●

● ● ● ● ● ● ● ● ● ● ●

● ●●
●

●

●●●●

PRIVATE DWY

G20-2

W20-1

W12-1

W20-5(L)
W4-2(L)

S

W4-2(L)

W20-1

EVELYN ST

W20-1
G20-2

W20-1

G20-2

18'

12'

12'

11'

18'

22'

12'

12'

13'

22'

22'

12'

13'

15'

20'

I-15 N/B
ONRAMP

I-1
5 

N
/B

O
FF

R
A

M
P

R4-7a
C30(CA)

SIDEWALK

SIDEWALK

SIDEWALK

SIDEWALK

FOOTHILL PARKWAY

POSTED SPEED: 45 MPH18' (MIN) LANE

G20-2

C30(CA)

C30(CA)

FRANCES ST

RAISED MEDIAN

RAISED MEDIAN

SHOULDER

22' (MAX) CONFLICT
SPACING (TYP)

NOTE TO CONTRACTOR:
SET SIGNAL TO FLASH RED

FAB

●

●●●●●●●
●
● R3-7(L)
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

FOOTHILL PARKWAY 2 LEFT LANE CLOSURES
PHASE 4 (CONT'D)

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK ZONE
CONE OR
DELINEATOR

W20-1

C30(CA) G20-2

R4-7a

TYPE I BARRICADE
W/ SIGN

FLAGTREE
W/ VINYL SIGN

7

OPEN
TRENCH

C27(CA)

WORK ZONE

LENGTH AS REQ'D

990'± TANGENT

M
A

TC
H

LI
N

E 
'G

'
SE

E 
SH

EE
T 

6

M
A

TC
H

LI
N

E
 'H

'
S

E
E

 A
B

O
V

E
 L

E
FT

M
A

TC
H

LI
N

E
 'H

'
S

E
E

 B
E

LO
W

 R
IG

H
T

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

PROPOSED SEWER
FORCE MAIN

SIGNALIZED
INTERSECTIONS

W4-2(L)

FOOTHILL PARKWAY LEFT LANE CLOSURE (CONT'D)

W1-4(R/L)R3-6(R)

990'± TANGENT

50
0'

160' SHIFTING TAPER

250'

50
0'

10
0'

250'

250'

250'

60' GAP

M
A

TC
H

LI
N

E
 'I

'
S

E
E

 A
B

O
V

E
 R

IG
H

T

M
A

TC
H

LI
N

E
 'I

'
S

E
E

 B
E

LO
W

 L
E

FT

15

15

70' TAPER

325' TANGENT

320' MERGING TAPER

100'

250'

250'

LEGEND

240'± BUFFER

60' GAP

R3-7(L)

LEFT LANE

TURN LEFT

5'

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

FAB - FLASHING
ARROW BOARD

R3-2

W12-1

C12(CA)

LANE
CLOSED
AHEAD

W20-5(L)G20-5aP
& R2-1(35)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01
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W20-1

W20-1

BIKE LANE

SIDEWALKSIDEWALK

G20-2

R
AISED

 M
ED

IAN

FOOTHILL PARKWAY
POSTED SPEED: 45 MPH

CROSSROADS ST.

EL CERRITO RD

ROCKWELL RD

G20-2

PARKWAY
BIKE LANE

11'
13'

11'

13'
12'

12'

12'

13'

11'

13'
12'

11'

17'12'10'14'

26' 28'

30'
22'

30'

11'

BUS LANE

W20-1

FOOTHILL PARKWAY

POSTED SPEED: 45 MPH

TEDDY BEAR LN

G20-2

SHOULDER

17'

13'
11'

13'
13'

40'

SIDEW
ALK

W20-1

G20-2

PAINTED MEDIAN

CMS

W4-2(R)

DR

●
●

●
●

●
●

●
●

●
●

●
●

●
●

●
●

●
●

●
●

W20-5(R)

W20-1

FOOTHILL PARKWAY

POSTED SPEED: 45 MPH

SIDEWALKBIKE LANE

BIKE LANE
PARKWAY

SIDEWALK

BUS STOP

W20-5(B)

W11-1 &
W16-1

COUNTY OF RIVERSIDE
CITY OF CORONA

C
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

BEDFORD CANYON RD DETOUR
PHASE 5

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

W20-1

G20-2

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

SIGNALIZED
INTERSECTIONS

BEDFORD CANYON RD DETOUR

100'

350'

S

CMS CMS - CHANGEABLE
MESSAGE SIGN

TYPE I BARRICADE
W/ SIGN

FLAGTREE
W/ VINYL SIGN

CMS PLACEMENT & MESSAGE DETAIL:
(CHANGEABLE MESSAGE SIGNS SHALL BE IN
PLACE ONE WEEK PRIOR TO CONSTRUCTION
FOR ENTIRE PROJECT CONTRACT DURATION)

CONTRACTOR SHALL PROVIDE 2 PORTABLE CHANGEABLE MESSAGE SIGNS
(CMS). PLACE CMS 1 WEEK BEFORE CONSTRUCTION BEGINS. EXACT

LOCATION TO BE DETERMINED BY THE ENGINEER.

ROAD
WORK
AHEAD

BEDFORD
CANYON
CLOSED
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SEE SH
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CMS PLACEMENT & MESSAGE DETAIL:
(CHANGEABLE MESSAGE SIGNS SHALL BE IN
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FOR ENTIRE PROJECT CONTRACT DURATION)
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TO
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SC6-4(CA)(MOD)
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CLOSURE AT LEAST ONE WEEK IN ADVANCE.
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CMS PLACEMENT & MESSAGE DETAIL:
(CHANGEABLE MESSAGE SIGNS SHALL BE IN
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FOR ENTIRE PROJECT CONTRACT DURATION)
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NOTE TO CONTRACTOR:
PLEASE COORDINATE
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CHANGES WITH TRAFFIC
ENGINEERING 48 HOURS

PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

PLACE CMS N/E SIDE OF I-15 N ON-RAMP
CMS PLACEMENT & MESSAGE DETAIL:

(CHANGEABLE MESSAGE SIGNS SHALL BE IN
PLACE ONE WEEK PRIOR TO CONSTRUCTION

FOR ENTIRE PROJECT CONTRACT DURATION)
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1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

BEDFORD CANYON RD CLOSURE
PHASE 5 (CONT'D)

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK ZONE

CONE OR
DELINEATOR

W20-1

G20-2
TYPE I BARRICADE
W/ SIGN

TYPE III BARRICADE
W/ SIGN

9

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

SIGNALIZED
INTERSECTIONS

C30(CA)
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SEE SHEET 8

FLAGTREE
W/ VINYL SIGN

SP2SC6-4(CA)(MOD)

CMS CMS - CHANGEABLE
MESSAGE SIGN

FAB - FLASHING
ARROW BOARD

CONTRACTOR TO PROVIDE EMERGENCY
ACCESS PATH TO ACCOMMODATE FIRE

TRUCKS AT ALL TIMES.*

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

LEGEND

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258
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EXISTING 6" WATER LINE
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FORCE MAIN

PROPOSED 12" WATER LINE

PROVIDE INFORMATION SIGN REGARDING ROAD
CLOSURE AT LEAST ONE WEEK IN ADVANCE.
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

BEDFORD CANYON RD CLOSURE
PHASE 5 (CONT'D)

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

WORK ZONE

CONE OR
DELINEATOR

W20-1

G20-2
TYPE I BARRICADE
W/ SIGN

TYPE III BARRICADE
W/ SIGN

10

SEE VICINITY MAP &
GENERAL NOTES
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CONTRACTOR TO PROVIDE EMERGENCY
ACCESS PATH TO ACCOMMODATE FIRE

TRUCKS AT ALL TIMES.*

LEGEND

BEDFORD CANYON RD CLOSURE (CONT'D)
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1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

BEDFORD CANYON RD LANE CLOSURE &
ROAD CLOSURE AT GEORGETOWN DR

PHASE 5 (CONT'D)

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES
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C30A(CA) G20-2

R4-7a

C12(CA)

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1
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SEE SHEET 10
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SC6-4(CA)(MOD)

PROVIDE INFORMATION SIGN REGARDING ROAD
CLOSURE AT LEAST ONE WEEK IN ADVANCE.
SC6-4(CA)(MOD)
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ROUTE

MAINTAIN ACCESS TO FIRE
STATION DRIVEWAYS

WORK ZONECONE OR
DELINEATOR

CONE SIGN

TYPE I BARRICADE
W/ SIGN

TYPE III BARRICADE
W/ SIGN

SIGNALIZED
INTERSECTIONS

CMS CMS - CHANGEABLE
MESSAGE SIGN

R3-5(L)

CONTRACTOR TO PROVIDE EMERGENCY
ACCESS PATH TO ACCOMMODATE FIRE

TRUCKS AT ALL TIMES.*
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R1-1
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DAY WORK: MON - FRI

8AM - 3PM
NIGHT WORK: MON - FRI

8PM - 4AM
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11

250'
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& R2-1(30)
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BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 16

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8PM - 4AM

12

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

PROPOSED SEWER
FORCE MAIN

BEDFORD CANYON RD LANE CLOSURES

WORK ZONE

CONE OR
DELINEATOR

CONE SIGN

TYPE I BARRICADE
W/ SIGN

SIGNALIZED
INTERSECTIONS

CONTRACTOR TO PROVIDE EMERGENCY
ACCESS PATH TO ACCOMMODATE FIRE

TRUCKS AT ALL TIMES.*
250'

250'
250'

50'-75'GAP

100'
TAPER

160' SHIFTING TAPER

100'±
MERGING TAPER

10
0'

250'
250'

250'

250'

25
0'

100'

250'

250'

180' MERGING TAPER

(ASSUMES 30 MPH OFF STOP SIGN)

100' DOWNSTREAM

TAPER

BEDFORD CANYON RD &
GEORGETOWN DR JACK AND BORE

PHASE 6

BEDFORD CANYON RD
CENTER LANE CLOSURE

PHASE 7

M
A

TC
H

LI
N

E
 'O

'
S

E
E

 B
E

LO
W

 R
IG

H
T

M
A

TC
H

LI
N

E
 'O

'
S

E
E

 A
B

O
V

E
 L

E
FT

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

100'

MAINTAIN ACCESS TO FIRE
STATION DRIVEWAYS

FLAGGER

W20-1

G20-2 R4-7a

C12(CA) C30(CA)

OPEN
TRENCH

C27(CA)

W1-4(R)

R3-5(R)

W12-1

ONE LANE
ROAD
AHEAD

W20-4

C9A(CA)

BE
PREPARED

W3-4

PROPOSED BORE PIT

PROPOSED BORE PIT

LEGEND

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8AM - 3PM

5'

R6-1(R)

RIGHT LANE

TURN RIGHT

R3-7(R)

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

150'

250'

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01
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CAJALCO RD
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CAJALCO RDPOSTED SPEED: 40 MPH

11'
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10'
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S
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W3-5(30)

G20-5aP
& R2-1(30)

G20-5aP
& R2-1(30)

C27(CA)

R3-5(R)
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●
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R3-6(L)
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CONTRACTOR TO
COVER CONFLICTING
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G20-2

RAISED MEDIAN

14'
SIDEWALK

W20-1

G20-5aP
& R2-1(30)

R3-4

11' (MIN) LANE

R9-3 &
R9-3bP(R)

INSTALL TEMPORARY VIDEO
DETECTION DUE TO

DAMAGED DETECTION LOOPS
DURING CONSTRUCTION

NOTE TO CONTRACTOR:
PLEASE COORDINATE
SIGNAL OPERATION
CHANGES WITH TRAFFIC
ENGINEERING 48 HOURS
PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

PROPOSED SEWER FORCE MAIN

20' (MAX) CONE
SPACING (TYP)

C27(CA)

● ●
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 1613BEDFORD CANYON SHIFTING SETUP

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

WORK ZONE

CONE OR
DELINEATOR

W20-1R9-3

G20-2 R4-7a

CONE SIGN

TYPE I BARRICADE
W/ SIGN

W1-4(R/L)

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

OPEN
TRENCH

C27(CA) C30(CA)

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

TYPE III BARRICADE
W/ SIGN

R3-5(R)

W12-1

BEDFORD CANYON RD & CAJALCO RD
SHIFTING SETUP

PHASE 8

RIGHT LANE

TURN RIGHT

R3-7(R)

SPEED
LIMIT

W3-5(30)

30

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
MON - FRI
8AM - 3PM

USE 
CROSSWALK

R9-3bP(R/L)

MATCHLINE 'Q'
SEE ABOVE LEFT

250'

160' SHIFTING TAPER

165'±

250'

250'

250'

250'

100'

32
0'

 M
ER

G
IN

G
 T

AP
ER

13
0'±

100' TANGENT 75'-100'

GAP

MATCHLINE 'Q'
SEE BELOW RIGHT

MATCHLINE 'P'
SEE ABOVE LEFT

MATCHLINE 'P'SEE BELOW RIGHT

R3-4

LANE
CLOSED
AHEAD

RIGHT

W20-5(R/L)

R3-6(L)

FAB - FLASHING
ARROW BOARD

LEGEND

50
0'

R6-1(R)

W4-2(L) G20-5aP
& R2-1(30)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01

7/13/2017



●
●

S

SHOULDER

PARKING
 LO

T

I-15 SB
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14'SIDEWALK

250'
250'

NOTE TO CONTRACTOR:
PLEASE COORDINATE
SIGNAL OPERATION
CHANGES WITH TRAFFIC
ENGINEERING 48 HOURS
PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

PROPOSED SEWER FORCE MAIN

50
0'

20' CONFLICT
SPACING (TYP)

20' CONFLICT
SPACING (TYP)

12'   (M
IN) LANE

12' (M
IN)   L

ANE5'

10' CONFLICT
SPACING (TYP)
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14'
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NOTE TO CONTRACTOR:
PLEASE COORDINATE

SIGNAL OPERATION
CHANGES WITH TRAFFIC
ENGINEERING 48 HOURS

PRIOR TO START OF WORK.
OFFICE: (951) 736-2266

PROPOSED SEWER MAIN FORCE

CAJA
LCO RD

POSTED SPEED: 4
0 M

PH R3-6(L)
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CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 1614BEDFORD CANYON SHIFTING SETUP (CONT'D)

W20-1

G20-2

R4-7a W1-4(R/L)

OPEN
TRENCH

C27(CA) C30(CA)

LANE
CLOSED
AHEAD

RIGHT

W20-5(R/L)W12-1

TYPE I BARRICADE
W/ SIGN

CONE OR
DELINEATOR

WORK ZONE

CONE SIGN

SIGNALIZED
INTERSECTIONS

BEDFORD CANYON RD & CAJALCO RD SHIFTING SETUP
PHASE 9

40' 0' 20' 40' 80' 160'

1 inch = 40 feet

GRAPHIC SCALE

WORK HOURS:
INSTALL & REMOVE

TRAFFIC CONTROL DAILY
SAT & SUN ONLY

7AM - 4PM

SPEED
LIMIT

W3-5(30)

30

SIDEWALK CLOSED

CROSS HERE

R9-11a(R/L)

20' (MAX) CONFLICT
SPACING (TYP)

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

160' SHIFTING TAPER

25
0'

110' S
HOULDER TAPER

25
0'

25
0'

250'

100'

DOWNSTREAM TAPER

250'

CAJALCO RD SHIFTING SETUP
PHASE 10

SHOULDER

C30A(CA)C12(CA)

R3-2 R3-6(L)R3-4

FAB - FLASHING
ARROW BOARD

LEGEND

5'

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

160' SHIFTING TAPER

G20-5aP
& R2-1(30)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01
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NOTE TO CONTRACTOR:
PLEASE COORDINATE

SIGNAL OPERATION
CHANGES WITH TRAFFIC
ENGINEERING 48 HOURS

PRIOR TO START OF WORK.
OFFICE: (951) 736-2266
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CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 1615FOOTHILL PKWY MERGING SETUP

W20-1

G20-2 R4-7a

OPEN
TRENCH

C27(CA) C30(CA)

LANE
CLOSED
AHEAD

RIGHT

W20-5(R)W12-1

TYPE I BARRICADE
W/ SIGN

CONE OR
DELINEATOR

WORK ZONE

CONE SIGN

SIGNALIZED
INTERSECTIONS

FOOTHILL PKWY AND CALIFORNIA
RIGHT LANE CLOSURE

PHASE 11

0'

GRAPHIC SCALE
50' 25' 50' 100' 200'

1 inch = 50 feet

W3-5(35)

SPEED
LIMIT

35

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

FAB - FLASHING
ARROW BOARD

LEGEND

MATCHLINE 'R'
SEE BELOW LEFT

MATCHLINE 'R'
SEE ABOVE RIGHT

180' BIKE TAPER

100' BUFFER

540' MERGING TAPER

17
5'

100'

35
0'

12
5'

± 
TA

N
G

EN
T

39
0'

±

350'

350'

350'

(LENGTH AS REQUIRED)

W
O

R
K

 Z
O

N
E

35
0'

22' CONFLICT
SPACING (TYP)

100'

100'

20
0'

 (M
AX

) S
IG

N
SP

AC
IN

G
 (T

YP
)

10
0'

 T
AP

ER

W
O

R
K 

AR
EA

(L
EN

G
TH

 A
S 

R
EQ

U
IR

ED
)

350'

R61-7(CA)

CLOSED
AHEAD

W20-5(C)

LANE
CLOSED
AHEAD

W20-5(B)

W4-2(R)

USE 
CROSSWALK

R9-3bP(R/L)

R9-3

RIGHT LANE

TURN RIGHT

R3-7(R)

W11-1

SHARE
THE

ROAD

W16-1

DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

W6-4

R3-6(L)

WORK HOURS:
MON - FRI

8:30AM - 2:30PM

G20-5aP
& R2-1(35)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01

7/13/2017
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P20075NONE

1" = 40' 07-05-2017

CALL TWO FULL
WORKING DAYS
BEFORE YOU DIG

TOLL FREE
1-800-227-2600

A PUBLIC SERVICE BY UNDERGROUND SERVICE ALERT

Stamp:

CITY  OF  CORONA
12 INCH SEWER FORCE MAIN PLANS

A CONE ZONE INC.
1640 Market Street
Corona, CA 92880

(951) 734-9535 1616FOOTHILL PKWY MERGING SETUP (CONT'D)

W20-1

G20-2

OPEN
TRENCH

C27(CA) C30(CA)

LANE
CLOSED
AHEAD

RIGHT

W20-5(R)

TYPE I BARRICADE
W/ SIGN

CONE OR
DELINEATOR

WORK ZONE

SIGNALIZED
INTERSECTIONS

FOOTHILL PKWY RIGHT LANE CLOSURE
PHASE 12

0'

GRAPHIC SCALE
50' 25' 50' 100' 200'

1 inch = 50 feet

W3-5(35)

SPEED
LIMIT

35

CONTRACTOR TO POST TEMPORARY NO PARKING SIGNS
ALONG STREETS AFFECTED BY THE PROPOSED WORK

PER CITY SPECIFICATIONS, SECTION G.

CONTRACTOR SHALL MAINTAIN AND
COORDINATE BUSINESS AND RESIDENTIAL

DRIVEWAY ACCESS AT ALL TIMES

SEE VICINITY MAP &
GENERAL NOTES

ON SHEET 1

FAB - FLASHING
ARROW BOARD

LEGEND

350'

350'

MATCHLIN
E 'Q

'

SEE BELOW RIG
HT

MATCHLIN
E 'Q

'

SEE BELOW RIG
HT

350'

180' BIKE TAPER

540'

MERGING

TAPER

540' MERGING TAPER

35
0'

350'

35
0'

100' BUFFER

100' TAPER

WORK ZONE
(LENGTH AS REQUIRED)

W4-2(R)

LANE
CLOSED
AHEAD

W20-5(B)W11-1

SHARE
THE

ROAD

W16-1
DIRECTION OF TRAVEL
(NOT A PAVEMENT LEGEND)

WORK HOURS:
MON - FRI

8:30AM - 2:30PM

G20-5aP
& R2-1(35)

ENGINEERING

TRAFFIC

APPROVED
BY:

THOMAS G. KOPER                                                   DATE: 
ASST. PUBLIC WORKS DIRECTOR 
R.C.E. 50258

DocuSign Envelope ID: D693E857-B6CE-4575-87EC-F47C9B256F01

7/13/2017
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